TABULATION OF BIDS

Replace EM Generators at Four Sites -
Banksville, Crescent ECC, Fulton, Spring Garden -
General - ES24-100-31

Opened: January 23, 2024

CONTRACTOR	BASE BID	ALT 1	ALT 2	ALT 3	ALT 4	ALT 5	ALT 6	ALT 7	ALT 8	ALT 9	BOND
Arcon Contracting	$296,868	-$7,000	+$10,500	+$4,900	+$4,600	+$3,600	-$58,000	-$101,000	-$54,000	-$72,000	10%
BK General Contracting											
McCurley Houston Electric											
Plavchak Construction Co.	$274,800	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	10%
PM Contracting	$335,000	-$13,000	+$22,771	+$25,639	+$26,708	+$25,408	-$77,008	-$72,420	-$52,017	-$59,200	10%
Sargent Electric											

TABULATION OF BIDS

Replace EM Generators at Four Sites -
Banksville, Crescent ECC, Fulton, Spring Garden -
Electrical - ES24-100-34

Opened: January 23, 2024

CONTRACTOR	BASE BID	ALT 1	ALT 2	ALT 3	ALT 4	ALT 5	ALT 6	BOND
Arcon Contracting								
BK General Contracting								
McCurley Houston Electric								
Plavchak Construction Co.								
PM Contracting								
Sargent Electric	$1,208,280	-$9,118	-$277,711	-$247,573	-$311,583	-$210,944	-$37,408	10%

TABULATION OF BIDS

Replace EM Generators at Four Sites -
Banksville, Crescent ECC, Fulton, Spring Garden -
Asbestos Abatement - ES24-100-35

Opened: January 23, 2024

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	ALTERNATE 4	BOND
Arcon Contracting						
BK General Contracting						
McCurley Houston Electric						
Plavchak Construction Co.						
PM Contracting						
Sargent Electric						
AMERICAN INDUSTRIAL	$29,368	- $6,500	- $3,900	- $3,900	- $12,000	10%
GRAY WASTE MANAGEMENT	$26,000	- $3,600	- $4,000	- $3,000	- $ 9,000	10%