TABULATION OF BIDS

Window / Exterior Door Replacement and Masonry Estimation (Rebid) -
General - BE20-109-31

Opened: September 14, 2021

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3	BOND
American Contracting Enterprises					
Arch Masonry	$1,928,000.00	-$6,750.00	-$30,000.00	-$2,300.00	10%
Bristol Environmental					
Canfield Development					
East West Manufacturing					
First American Industries					
Gurtner Construction					
Liokareas Construction	$1,747,000.00	+$3,400.00	+$34,000.00	+$2,200.00	10%
Lugaila Mechanical, Inc.					
Caliber Contracting	$1,708,000.00	-$3,500.00	-$35,600.00	-$2,300.00	10%
Gurtner & Sons Glazing	$1,527,000.00	-$2,000.00	-$23,000.00	-$2,000.00	10%

TABULATION OF BIDS

Window / Exterior Door Replacement and Masonry Estimation (Rebid) - Mechanical - BE20-109-33

Opened: September 14, 2021

CONTRACTOR	TOTAL BID	BOND
American Contracting Enterprises		
Arch Masonry		
Bristol Environmental		
Canfield Development		
East West Manufacturing	$235,000.00	10%
First American Industries		
Gurtner Construction		
Liokareas Construction		
Lugaila Mechanical, Inc.	$278,000.00	10%

TABULATION OF BIDS

Window / Exterior Door Replacement and Masonry Estimation (Rebid) -
Electrical - BE20-109-34

Opened: September 14, 2021

CONTRACTOR	TOTAL BID	BOND
American Contracting Enterprises		
Arch Masonry		
Bristol Environmental		
Canfield Development		
East West Manufacturing		
First American Industries		
Gurtner Construction		
Liokareas Construction		
Lugaila Mechanical, Inc.	$97,500.00	10%

TABULATION OF BIDS

Window / Exterior Door Replacement and Masonry Estimation (Rebid) - Abatement - BE20-109-35

Opened: September 14, 2021

CONTRACTOR	TOTAL BID	BOND
American Contracting Enterprises		
Arch Masonry		
Bristol Environmental	$18,400.00	10%
Canfield Development	$4,500.00	10%
East West Manufacturing		
First American Industries		
Gurtner Construction		
Liokareas Construction		
Lugaila Mechanical, Inc.		