TABULATION OF BIDS

Brashear - Finish Floor Replacements & Misc. Work - General - BI22-100-31

Opened: November 30, 2021

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	BOND
Arcon Contracting	$ 478,000.00	$ 198,000.00	$ 128,000.00	10%
PM Contracting & Associates, LLC	$ 399,500.00	$ 118,000.00	$ 127,000.00	10%
Iron City Contracting				
Grahamboys LLC DBA Graham Construction	$ 589,669.00	$ 174,627.00	$ 106,018.00	10%

TABULATION OF BIDS

Whittier - Play Area Upgrades - General - EI21-111-31

Opened: November 30, 2021

CONTRACTOR	BASE BID	ALTERNATE 1	ALTERNATE 2	BOND
Arcon Contracting	$ 469,000.00	$ (33,200.00)	$ (60,000.00)	10%
PM Contracting & Associates, LLC	$ 514,900.00	$ (29,822.00)	$ (40,205.00)	10%
Iron City				
Grahamboys LLC DBA Graham Construction	$ 512,569.00	$ (31,322.00)	$ (42,851.00)	10%
John Zottola Landscaping, Inc.	$ 545,000.00	$ (40,000.00)	$ (52,000.00)	10%
WG Land Company, LLC				
Tedesco				
Independent Enterprises, Inc.				